
ADDENDUM 1

To Whom it May Concern

Re: Tender 2016-11
Asphalt

July 13, 2016

In connection with the above noted project, the following change has been (in red):

26 SCHEDULE "A"

New asphalt surface work to be completed on various roads within the villages of Palmerston, Harriston and Clifford

Section 7 – Prospect St (Palmerston)

Has now been amended to read:

Section 7 – Raglan St (Palmerston)

Please replace your page 19 with the attached amended page.

If you have any further questions, please contact the undersigned:

Yours Truly

Mike McIsaac
Road Foreman Town of Minto
519-338-2511 ext 234
mike@town.minto.on.ca

TENDER 2016 - 11
Miscellaneous Asphalt
TOWN OF MINTO
Amended July 13, 2016

ITEM	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL (EXCLUDING HST)
Section 6 - Lowe St and Temple St (Palmerston)					
6	Mill 50mm Existing Asphalt	2,270	m ²		
6.1	Hot Mix Asphalt HL3 Surface Course (50mm Depth)	290	Tonne		
Section 7 - Raglan St (Palmerston)					
7	Mill 50mm Existing Asphalt	1,980	m ²		
7.1	Hot Mix Asphalt HL3 Surface Course (50mm Depth)	254	Tonne		
Section 8 - Trailer Park Road (Palmerston)					
8	Mill 50mm Existing Asphalt	543	m ²		
8.1	Hot Mix Asphalt HL3 Surface Course (50mm Depth)HL-3	70	Tonne		
Section 9 - Arena Parking Lot (Clifford)					
9	Hot Mix Asphalt HL3 Surface Course (50mm Depth)HL-3	130	Tonne		
TOTAL SECTION "1" THROUGH "9"					\$

DATED AT _____ this _____ day of _____ 2016.

Witness to Bidder's Signature

Signature of Bidder

Or

S E A L

Bidder (Please Print)

Full Address
