



Town of Minto

ADDENDUM No. 1

From: Town of Minto

Date: Monday June 12, 2017

Addendum No. 1

Town of Minto

Project No.: 6618-17

Tender – Reconstruction of George Street, Harriston

Closing Date: Thursday June 15, 2017 at 2:00:59 p.m.

Please be advised of following clarifications to this project as attached.

I/We Hereby acknowledge receipt of this Addendum.

Signed (Must be Signing Officer of Firm)

Name (Print) Date:

Position

Name of Firm

Please update your Tender documents as per the addendums in this document and attach a copy of this addendum page to your submission acknowledging receipt and understanding of the addendum.

TOWN OF MINTO

**PROJECT No. 6618-17
TENDER – Reconstruction of George Street, Harriston**

**ADDENDUM No. 1
Date: Monday June 12, 2017**

Clarification:

- 1.** Item No. 1.24, Supply, Excavate for and Install 450 mm diameter Concrete Storm Sewer Including Restoration
 - The per unit price is to include the removal and restoration of the sidewalk
- 2.** Item No. 1.27, Supply, Excavate for and Install 375 mm diameter Storm Sewer Including Restoration
 - The per unit price is to include the removal and restoration of the sidewalk
- 3.** Item No. 3.09, Supply, Excavate for and Install 25 mm diameter Water Service Including Connection to new 150 mm diameter Watermain and Existing Service at Property Line, revise Form of Tender – Schedule of Unit Prices (page B-8) as follows:
 - Omit estimated quantity 26 Each. (There will not be a new Schedule of Unit Prices issued for this addendum. Changes are to be made to the existing copy)

End of Addendum No. 1